



सत्यमेव जयते

INDIA NON JUDICIAL

Government of Karnataka

Rs. 600

e-Stamp

Certificate No. : IN-KA75604091234703T
Certificate Issued Date : 09-Dec-2021 01:19 PM
Account Reference : NONACC (FI)/ kacrsf108/ NAGARABHAVI1/ KA-BA
Unique Doc. Reference : SUBIN-KAKACRSFL0898739889273617T
Purchased by : S PRAKASH
Description of Document : Article 12 Bond
Description : WORK AGREEMENT
Consideration Price (Rs.) : 0
 (Zero)
First Party : EXECUTIVE ENGINEER DASARAHALLI DIVISION BBMP
Second Party : S PRAKASH
Stamp Duty Paid By : S PRAKASH
Stamp Duty Amount(Rs.) : 600
 (Six Hundred only)

सत्यमेव जयते



Please write or type below this line

BRUHATH BENGALURU MAHANAGARA PALIKE

Agreement No/EE/DD/AGR/ 71 /2021-22,

Dtd : 15.12.2021

1. This Agreement, entered this day 15. of Dec. 2021 Between Executive Engineer, Dasarahalli Division, BBMP, herein Sri. Prakash S. #35/36, Gangamma Garden, Malagala Main Road, Nagarabhavi, 2nd stage, Bangalore-560091.. (Here in called Contractor) of other part.

[Signature]

[Signature]

Statutory Alert:

1. The authenticity of this Stamp certificate should be verified at 'www.shcilestamp.com' or using e-Stamp Mobile App of Stock Holding. Any discrepancy in the details on this Certificate and as available on the website / Mobile App renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

Whereas the Employer is desirous that the Contractor execute the work

Name of Work: Maintainance and repairs of borewell and maintainance of footpath and drain in ward no 1 shettyhalli Shettyhalli sub division)
Est Cost: 60.00 Lakhs Indent No: 48286
Job Code: 012-20-000121 PCode- P1771
Administrative Approval: EE/DZ/AS/05/2021-22, Dt:05.05.2021
Technical Sanction: CE/DZ/TS/07/2021-22, Dt:05.07.2021.
Tender Notification No& Date: BBMP/EE/DD/Ten/06/2021-22, Date:16.08.2021
ಸರ್ಕಾರದ ಆದೇಶ ಸಂಖ್ಯೆ: ಅಇ 675 ವೆಚ್ಚ-12/2020, ಬೆಂಗಳೂರು, ದಿನಾಂಕ:22.12.2020.

(hereinafter called "the works") and the Employer has accepted the Tender by the Contractor for the execution and completion of such works and the remedying of any defects therein at a contract price of Rs. 53,76,835.28 (Rupees Fifty Three Lakh Seventy Six Thousand Eight Hundred Thirty Five and Twenty Eight Paise Only) Which is (+)4.90% above the SR of 2018-19) rates mentioned in the Schedule B. and complete the work within 120 days.

FSD Difference Amount Details

Details	Amount	Number	Date	Name Of Bank & Branch
FSD	1,62,000/-	392500	13.12.2021	Panjab National Bank, Mahalkshmi Layout Branch, bangalore
Difference Amount	--	--	--	

NOW THIS AGREEMENT WITNESSETH as follows:

1. In this Agreement, words and expression shall have the same meanings as are respectively assigned to them in the Conditions of Contract hereinafter referred to, and they shall be deemed to form and be read and construed as part of this Agreement.
2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the Contractor hereby covenants with the Employer to execute and complete the works and remedy any defects there in conformity in all aspects with the provisions of the Contract.
3. The Employer hereby covenants to pay the Contractors in consideration of the execution and completion of the Works and the remedying the defects wherein the Contract Price or such other sum as may become payable under the provisions of the Contract at the times and in the manner prescribed by the Contract. Defects and Liability shall be 1 Year in case of Civil Works and 3 Years for Asphalt Works.
4. The following documents shall be deemed to form and be read and Construed as part of this Agreement, Viz:
 - a. Letter of Acceptance;
 - b. Notice to proceed with the works;
 - c. Contractor's Tender;
 - d. Contract Data;
 - e. Conditions of contract (including Special Conditions of Contract;
 - f. Specifications;
 - g. Drawings;
 - h. Bill of quantities ties; and
 - i. Any other document listed in the Contract Date as forming part of the contract.

In witness whereof the parties there to have caused this Agreement to be executed the day and year first before written.

CONTRACTOR

WITNESSES:

1. 



EXECUTIVE ENGINEER
BASARAHALLI DIVISION